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Request for Quotation 
Open Market 

Lowest Price, Technically Acceptable  
 

Video Teleconferencing Assessment and Improvements Planning Project 
 

RFQ Number:  14-0919-03 
Request Date: 9/19/2014 
 
Special Notes: 
This is a request for Open Market Pricing.  
 
All items should be quoted f.o.b. Destination  
 
Quotes may be e-mailed to the below listed address by 4:30PM EDT on September 24, 2014. 
Hand-carried quotes must be delivered by the same time at 100 East 5th Street, Suite 715, 
Cincinnati, OH 45202 to Attention: Kelly Mocahbee.  Submit a quotation by using the 
attached quote sheet. 
 
A fixed price award from this RFQ will be made based on the lowest priced, technically 
acceptable offer. 
 
Quotes and questions concerning this RFQ should be addressed to Kelly Mocahbee at the U.S. 
Court of Appeals for the Sixth Circuit, 513-564-7240 and Kelly_Mocahbee@ca6.uscourts.gov. 
 
The Delivery Address for this purchase will be: 100 East 5th Street, Suite 715, Cincinnati, OH 
45202. 
 
Sincerely, 
 
 
Kelly Mocahbee 
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Final Version 

STATEMENT OF WORK (SOW) 
 

Video Teleconferencing Assessment and Improvements Planning Project 
 

United States Court of Appeals for the Sixth Circuit 
Office of the Circuit Executive 
100 E. Fifth Street, Suite 503 

Cincinnati, OH  45202 
 
1.1  INTRODUCTION:      
Video Conferencing is becoming increasingly important to the overall operations of the Sixth 
Circuit Court of Appeals.   Judges will use the video conferencing capabilities for a variety of 
purposes.  They may use these systems for participating in court hearings, court conferences, 
committee conferences, one-on-one communications with other judges/court staff, and 
interviewing potential law clerks.   
 
The judges may access video conferencing systems in a great variety of settings including, from 
within one of the Potter Stewart Courthouse (PSCH) courtrooms, from the judges’ conference 
room(s), from their chambers conference room or from their desk. 
 
The U.S. Court of Appeals for the Sixth Circuit (the court) currently has a mix of video 
conferencing systems in place.  We have a locally maintained Cisco TMS with Codian Bridge.  
We have 3 courtroom systems and a judges’ conference room system which run through our 
locally maintained TMS.  Additionally, we have access to the “national video tele-conferencing 
service” (NVTCS), a judiciary-wide Cisco TMS system.  We have several endpoints in Cincinnati 
and many PC-based (web cam and Jabber) setups in chambers throughout the circuit. 
                  
1.2  OBJECTIVES:      
The court has experienced numerous failures and service level challenges with its current video 
teleconferencing systems. 
 
The Office of the Circuit Executive’s IT Department needs to move into a self-sufficient position 
as it relates to the operations of the circuit-wide video conferencing.  The responsibilities for the 
video conferencing system rest primarily with the Assistant Circuit Executive for IT and the Data 
Network Administrator at this time.  The duties will be assigned to a newly created position. 
 
We seek video conferencing systems expertise to assess our current systems, make 
recommendations for any improvements, and then map a course for further improvement and 
growth including the migration from a local infrastructure to the NVTCS system.  The contractor 
will guide the Assistant Circuit Executive for IT (the senior-most IT manager for the court) 
through all phases of the project.  The contractor will work closely with additional court IT staff. 
 
At the conclusion of the project, we intend to have a simple and intuitive interface by which 
judges and staff can execute video conferences (schedule, connect, participate, and end) without 
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the intervention of IT staff.  Infrastructure and/or network upgrades, if needed, will be 
documented.  Any proposed configuration changes will be recommended.  Training for IT and/or 
end-user staff will be identified and recommended.  The ultimate goal is a video conference 
system capable of delivering courtroom quality video and audio to all parties of a video 
conference. 
 
1.3  SCOPE:     
The contractor must assess current video tele-conferencing infrastructure (local and national), 
identify areas for improvement, develop a plan for improvement, develop a plan for future 
expansion of video conference use, and identify end user training and technical administrator 
training needed.  The contractor must also prepare and present a detailed “best practices” 
document for the use and management of the VTC infrastructure. 
 
1.4  SPECIAL REQUIREMENTS/INFORMATION:  
The contractor must be versed in all aspects of video conferencing in general with a detailed 
knowledge of Tandberg/Cisco products (TMS, VCS, Content Server, C90, C60, C40, C20) and a 
detailed knowledge of Codian Bridges.  Preference will be given to contractors that have current 
Tandberg/Cisco certifications. 
 
2 REQUIREMENTS 
The project will have an assessment phase, a recommendation phase, and an observation and 
advice phase. 
 
Assessment Tasks: 
The contractor must identify any limitations that may impede the video conference systems.  
These include both physical limitations as well as configuration limitations.   
 

 Assess courtroom systems (Cisco c40 in each of three courtrooms) 
 Assess judges meeting room system (Cisco c90 and two c20) 
 Assess internal Cisco/Tandberg TMS and systems (VCS Gatekeeper, Codian Bridge, and 

content server) 
 Assess National Video Tele-Conference Service (interface)  
 Assess end user PC / Jabber configurations (Dell i5-7 PCs , 4-8G RAM, Win 7, Tanberg 

or Logitech Web Cam) 
 Assess end points / systems and peripherals (endpoints in PSCH plus proposed remote 

pilot SX10) 
 Assess networks (physical LAN, WAN, switch configurations, router configurations) 
 Identify systems to build on for future development 
 Identify new systems to deploy to compliment future development 
 Identify systems that may be phased out to streamline operations 
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Recommendation Tasks: 
The contractor must prepare a detailed plan to remove or reduce the limitations identified.  The 
contractor shall also detail immediate improvements to any of the above systems in order to 
improve reliability and functionality.  The contractor shall: 
 

 Outline best practices for maintenance and operation of systems 
 Outline best practices for assessing future improvements 
 Assess the court’s current practices in relation to industry best practices and make 

recommendations where the two do not reconcile 
 
Observation and Advice Tasks: 
During the assessment phase and while on-site in Lansing, Michigan, vendor will observe court 
staff during the installation of court-provided Cisco SX10 endpoint.  Vendor shall be available to 
court staff for advice and collaboration, and the installation exercise shall factor into the 
assessment data collected.  If, at the court’s convenience, the installation of the SX10 pre-dates 
the vendor’s assessment site visit, then the vendor will review court staff’s work post-installation 
and include findings within the assessment. 
 
3 DELIVERABLES 
The contractor shall provide: 
 

 Written assessment of VTC infrastructure detailing plans for improvement and future 
development 

 Design documents for all proposed improvements and updates to the VTC infrastructure 
 Written market analysis of the VTC products and processes currently available  
 Written best practices for maintenance and operation of VTC infrastructure 
 Written best practices for assessing systems for future improvements and development 
 Training plan for end users to make video tele-conferencing “self serve” 
 Training plan for VTC administrators;  plan should detail coursework and certifications 

required for management and operations of the infrastructure  
 Sixteen hours of general-level, one-on-one VTC administration training or mentoring in 

Cisco/Tandberg TMS and systems (VCS Gatekeeper, Codian Bridge, and content server) 
for four court staff.  Training to be conducted on-site at the Potter Stewart Courthouse in 
Cincinnati, Ohio. 

 
3.1  SCHEDULE FOR PERFORMANCE  
 

 Assessment phase complete – 30 calendar days after start of assessment 
 Written assessment of VTC infrastructure – 15 calendar days after assessment phase 

completion 
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 Design documents for all proposed improvements and updates to VTC infrastructure – 10 
calendar days after the court’s approval of assessment 

 Written best practices for maintenance and operation of VTC infrastructure – 10 
calendar days after the court’s approval of assessment 

 Documented training plan detailing recommended class or coursework and certifications 
for end users – 20 calendar days after the court’s approval of assessment 

 Written market analysis of VTC products and processes currently available – 10 calendar 
days after the court’s approval of assessment 

 Written best practices for assessing VTC systems for future improvement and 
development – 10 calendar days after the court’s approval of assessment 

 General-level, one-on-one technical training for court VTC staff  – 45 calendar days 
after the court’s approval of the training plan document 

 
3.2  REVIEW PERIOD FOR DELIVERABLE(S) 
The judiciary reserves 14 calendar days to review each deliverable.  The vendor will be notified 
via e-mail if a deliverable requires corrections.  If corrections are required, they are to be done 
at no additional charge to the judiciary. 
 
4  ENVIRONMENT: 
 
4.1  LOCATION(S) FOR PERFORMANCE:  
Primary site work will take place at the Potter Stewart U.S. Courthouse in Cincinnati, Ohio.  The 
address is: 
 
 100 E Fifth Street 
 Cincinnati, OH  45202 
 
Additional site work may take place at two divisional offices located in U.S. Courthouse space at 
Nashville, Tennessee, and Lansing, Michigan. 
 
 300 Customs House    315 West Allegan 
 701Broadway     Suite 213 
 Nashville, TN  37203    Lansing, MI  48933 
 
More Detailed description of the Judges’ Conference Room System and the three Courtroom 
Systems  
 
The Judges’ Conference Room system consists of one c90 and two c20 endpoints for video 
paired with three 1080p cameras.  The c90 codec processes audio and the c20s are for side 
views but not audio.   
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Room audio and phone line integration are through a Biamp Audia Flex unit.  Microphones for 
the room are Shure MX200 series for over the table and Revolabs for the portable microphone 
solution.   
 
Video is displayed on three 55in LED monitors and an Extron digital (matrix) switcher controls 
which input gets sent to which output.  A Dell PC used for content and presentation as well as 
two PC-VGA inputs mounted under the conference table.  The Dell PC is controlled by a 
Gyration wireless keyboard and wireless presentation pointing device.   
 
A wireless Crestron controller is used to manage the audio/video conferences and also 
presentation settings.  A Crestron lighting module also allows control of the room lights. 
 
Courtroom Video conferencing is accomplished by a Cisco c40 in each rack and two 1080p 
cameras (one for bench view and one for podium view) in each courtroom.  Each courtroom has 
various LED Monitors for far end video.  In the sixth floor courtrooms, monitors are mounted at 
rear of courtroom up on the wall, one smaller monitor mounted to front of bench, and a monitor 
on a cart.  In the fourth floor courtroom, there are 4 monitors that are rolled in (two facing 
podium/gallery and two facing bench). 
 
The audio processor for all courtrooms is a Lectrosonics. Each courtroom uses Kramer for a 
digital matrix switcher.  Audio streaming is handled by Barix Instreamers and Video streaming 
is handled by an Extron streaming media encoder.       
 
All courtroom technology (except audio recording) is controlled by a wired Crestron touch 
screen controller 
 
4.2  GOVERNMENT FURNISHED PROPERTY 
A work surface or desk will be provided for a work area while on site.  No other equipment, 
computer, printer, etc. will be provided by the government. 
 
4.3  CONTRACTOR FURNISHED MATERIAL  
Contractor shall provide all materials needed for the completion of duties as determined by this 
document. 
 
4.4 ACCESS TO JUDICIARY IT NETWORKS 
Supervised and only as needed in the performance of duties to assess and improve infrastructure. 
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5 ADDITIONAL BIDDING INFORMATION 
The court is tax exempt and a tax exemption certificate may be provided upon request.  Payments 
may be made in arrears upon receipt.  The vendor should clearly mark prompt payment 
discounts, otherwise payment terms shall be Net 30.  The vendor may bill incrementally as work 
is accomplished and deliverables are accepted. 
 
 
 
 

Court Contact(s): 
 
Ronald Dowling, Assistant Circuit Executive for Information Technology 
ron_dowling@ca6.uscourts.gov 
(513) 564-7235 office 
(513) 260-7086 cell 
 
Michael Davison, Data Network Administrator 
michael_davison@ca6.uscourts.gov 
(513) 564-7233 office 
 



Quote Sheet for RFQ Number: 14-0919-03 
 

Video Teleconferencing Assessment and Improvements Planning Project 
 

Item No. Description  Quantity Unit Unit 
Price 

Extended 
Price 

1 Engineering and Assessment  hours   

2 Document Preparation and Support  hours   

3 On-site Training 16 hours   

4 Travel     

    TOTAL  

 
 
 
 
_______________________________   _________________________________________ 
Vendor’s Name Vendor’s Phone Number/fax number/e-mail address  
 
_______________________________   _________________________________________ 
Vendor’s Street Address     Vendor’s City, State, and Zip Code 
 
_____________________________________                       _____________________ 
Signature of Person Authorized to Sign Quote  Date  
 
_____________________________________   _____________________ 
Printed or Typed Name of Signator   DUNS Number 
 
______________________    
Discount Terms or Net 30?     

 
 


